| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,117, 468. 04 RQUTE : 33
CALL CRDER : 280 CONTRACT I D : RS-26440-A COUNTI ES : ELKHART
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TI ME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2127020
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,095, 631.89 100. 0000%
2 35-1185040 N BLOCK EXCAVATI NG | NC. $ 2,123,986.86 101. 3530%
3 35-1065659 BROOKS CONSTRUCTI ON $ 2,128,6312.44 101. 5594%
4  35-1120685 WALSH & KELLY, |NC $ 2,214, 756. 50 105. 6844%
5  35-0997978 PHEND & BROM, | NC. $ 2,807, 801.32 133. 9835%
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RETH R LEY CONSTRUCTI ON | N'BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCT! ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP|  11050. 00000 11050. 00|  39500. 00000 39500. 00| 6900. 00000 6900. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 6.000 M6 | 2500. 00000 15000. 00| 1600. 00000 9600. 00| 1865. 00000 11190. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  95790. 00000 95790. 00| 100000. 00000 100000. 00| 106415. 00000 106415. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 12.500 LFT | 10. 00000 125. 00| 10. 00000 125. 00| 10. 00000 125. 00
GUARDRAI L, REMOVE | | [
0005 202- 60820 291964. 720 SYS | 0. 19000 55473. 30| 0. 32000 93428. 71| 0. 42000 122625. 18
SURFACE M LLI NG ASPHALT | | |
0006 202- 60822 300.000 SYS | 4. 29000 1287. 00| 0. 32000 96. 00| 7.00000 2100. 00
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE [ [ |
0007 202- 74035 2.000 EACH 50. 00000 100. 00| 115. 00000 230. 00| 50. 00000 100. 00
SI GN, REMOVE | |
0008 202- 93135 LUMP|  10850. 00000 10850. 00| 8500. 00000 8500. 00| 8500. 00000 8500. 00
RAI LROAD CROSSI NG REMOVE | [ [
0009 202- 93741 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0010 303-01180 88.890 TON | 40. 23000 3576. 04| 25. 00000 2222. 25| 16. 00000 1422. 24
COVPACTED AGGREGATE, 53 | | [
0011 304- 07490 200.000 TON | 112. 32000 22464. 00| 110. 00000 22000. 00| 100. 00000 20000. 00
HVA PATCH NG TYPE B [ |
0012 401- 06264 LUMP| 7165. 00000 7165.00]  10000. 00000 10000. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | !
0013 401- 07334 27130. 000 TON | 42. 20000 1144886. 00| 43. 75000 1186937. 50| 39. 40000 1068922. 00

QU QA-HVA, 3, 76, SURFACE, 9.5 mm, SMA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PAGE : 280 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,117, 468. 04 ROUTE : 33
CALL ORDER . 280 CONTRACT I D : RS-26440-A COUNTI ES : ELKHART
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 402-07433 1714.100 TON | 60. 13000 103068. 83| 40. 00000 68564. 00| 58. 00000 99417. 80
HVA TYPE B, SURFACE | | |
0015 402-07451 200.000 TON | 44, 57000 8914. 00| 40. 00000 8000. 00| 39. 40000 7880. 00
HMVA, TYPE B, WEDGE AND LEVEL | | [
0016 406- 05520 70.230 TON | 490. 00000 34412. 70| 200. 00000 14046. 00| 125. 00000 8778. 75
ASPHALT FOR TACK CQOAT | |
0017 506- 06333 32.000 SYS | 190. 00000 6080. 00| 135. 00000 4320. 00| 140. 00000 4480. 00
PCCP PATCHI NG FULL DEPTH | | [
0018 601- 94689 4.000 EACH 2300. 00000 9200. 00| 2300. 00000 9200. 00| 2300. 00000 9200. 00
GUARDRAI L END TREATMENT, OS | | [
0019 601-97774 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 900. 00000 1800. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0020 720-01894 49.000 EACH 718. 00000 35182. 00| 700. 00000 34300. 00| 875. 00000 42875. 00
CASTING FURNI SH AND ADJUST TO GRADE | | [
0021 720- 44000 110. 000 EACH 293. 00000 32230. 00| 250. 00000 27500. 00| 385. 00000 42350. 00
CASTI NG ADJUST TO GRADE | | |
0022 720-45610 124.000 LFT | 336. 00000 41664. 00| 135. 00000 16740. 00| 385. 00000 47740. 00
STRUCTURE, CATCH BASI N, RECONSTRUCT | | |
0023 720-99315 2.000 EACH 370. 00000 740. 00| 250. 00000 500. 00| 450. 00000 900. 00
CLEAN EXI STI NG CATCH BASI NS | | |
0024 801- 06203 30882. 000 LFT | 0. 15000 4632. 30| 0. 18000 5558. 76| 0. 23000 7102. 86
TEMPORARY PAVEMENT MARKI NG, 4 I N. | |
0025 801- 06207 30882. 000 LFT | 0. 95000 29337. 90| 0. 85000 26249. 70| 0. 65000 20073. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 | N | | |
0026 801- 06640 102. 000 EACH 102. 00000 10404. 00| 102. 00000 10404. 00| 95. 00000 9690. 00
CONSTRUCTION SIGN, A | |
0027 801-06775 LUWP| 25000. 00000 25000. 00| 50000. 00000 50000. 00| 107000. 00000 107000. 00
MAI NTAI NI NG TRAFFI C | | |
0028 802-91122 1.000 EACH 125. 00000 125. 00| 125. 00000 125. 00| 125. 00000 125. 00
SI GN, GROUND MOUNTED, RESET | | |
0029 805-78470 26294. 000 LFT | 0. 20000 5258. 80| 0. 20000 5258. 80| 0. 20000 5258. 80
SI GNAL CABLE, ROADWAY LOCP, 1C 14CA | |
0030 805- 78795 7962.000 LFT | 6. 50000 51753. 00| 6. 50000 51753. 00| 6. 50000 51753. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0031 808- 03002 22500. 000 LFT | 0. 41000 9225. 00| 0. 37000 8325. 00| 0. 37000 8325. 00
LI NE, EPOXY, BROKEN, WH TE, 4 IN. | | |
0032 808- 03631 32288.000 LFT | 0. 41000 13238. 08| 0. 37000 11946. 56| 0. 37000 11946. 56
LI NE, EPOXY, SOLID, WH TE, 4 IN. | |
0033 808- 03632 81500. 000 LFT | 0. 41000 33415. 00| 0. 37000 30155. 00| 0. 37000 30155. 00

LI NE, EPOXY, SCLID, YELLOW 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PACGE : 280 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,117, 468. 04 ROUTE : 33
CALL ORDER . 280 CONTRACT I D : RS-26440-A COUNTI ES : ELKHART
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1185040 | (3) 35-1065659
| RFRETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 808-04767 150. 000 LFT | 6. 05000 907. 50| 5. 00000 750. 00| 5. 00000 750. 00
LINE , EPOXY, SOLID, WH TE, 12 IN., | | |
CROSSHATCH | | |
0035 808-04767 290. 000 LFT | 0. 51000 147. 90| 0. 47000 136. 30| 0. 47000 136. 30
LINE , EPOXY, SOLID, WHITE, 5 IN. | |
0036 808-04767 210.000 LFT | 0. 51000 107. 10| 0. 47000 98. 70| 0. 47000 98. 70
LINE , EPOXY, SOLID, YELLOW 5 IN. | |
0037 808- 04896 10750. 000 LFT | 0. 41000 4407. 50| 0. 37000 3977. 50| 0. 37000 3977.50
LI NE, EPOXY, BROKEN, YELLOWN 4 IN. | |
0038 808- 05534 285.000 LFT | 0. 82000 233. 70| 2. 05000 584. 25| 2. 05000 584. 25
LINE, EPOXY, SOLID, WHTE, 8 IN. | | |
0039 808-07310 531.000 LFT | 6. 05000 3212. 55| 5. 00000 2655. 00| 5. 00000 2655. 00

TRANSVERSE MARKI NGS, EPOXY, SCLID, | [ |
YELLOW CROSSHATCH, 12 IN | | I

0040 808- 74805 1757.000 LFT | 12. 00000 21084. 00| 11. 80000 20732. 60| 11. 80000 20732. 60
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN, | | |

0041 808- 74807 92.000 EACH 93. 75000 8625. 00| 147. 00000 13524. 00| 147. 00000 13524. 00

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAB | [ |

0042 808- 74808 83.000 EACH 139. 15000 11549, 45] 155. 00000 12865. 00| 155. 00000 12865. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I

0043 808- 74809 3.000 EACH 853. 05000 2559. 15| 750. 00000 2250. 00| 750. 00000 2250. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR I I I

0044 808- 75996 2502.000 EACH 3. 05000 7631. 10| 2. 50000 6255. 00| 4.30000 10758. 60
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0045 808- 75998 2995.000 EACH 19. 40000 58103. 00| 19. 40000 58103. 00| 17. 45000 52262. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0046 808- 94455 1033.000 LFT | 3.03000 3129. 99| 3. 25000 3357. 25] 3. 25000 3357.25
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
6 IN. | | [

0047 711-90648 LUMP|  150087. 00000 150087. 00  140912. 98000 140912. 98] 134810. 00000 134810. 00
TESTI NG AND MONI TORI NG EQUI PNVENT | | |

SECTI ON TOTALS | $ 2,095, 631. 89 $ 2,123, 986. 86| $ 2,128,312 44
------------------------------------------ B

CONTRACT TOTALS [ $ 2,095, 631. 89| $ 2,123,986. 86| $ 2,128,312.44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PACGE : 280 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,117, 468. 04 ROUTE : 33
CALL ORDER . 280 CONTRACT I D : RS-26440-A COUNTI ES : ELKHART
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1120685 | (5) 35-0997978 [
| WALSH & KELLY | PHEND & BROMN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

[ I
0001 105-06845 LUWP| 8000. 00000 8000. 00| 12000. 00000 12000. 00

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MOS | 1600. 00000 9600. 00| 1700. 00000 10200. 00|
FIELD CFFI CE, B | |
0003 110- 01001 LUMP|  110000. 00000 110000. 00]  140000. 00000 140000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 12.500 LFT | 10. 00000 125. 00| 10. 50000 131. 25|
GUARDRAI L, REMOVE | | |
0005 202- 60820 291964.720 SYS | 0. 58000 169339. 54| 0. 75000 218973. 54|
SURFACE M LLING ASPHALT | | |
0006 202- 60822 300.000 SYS | 5. 20000 1560. 00| 2.21000 663. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0007 202- 74035 2.000 EACH 250. 00000 500. 00| 50. 00000 100. 00|
SIGN, REMOVE | | |
0008 202- 93135 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|
RAI LROAD CROSSI NG REMOVE | | |
0009 202- 93741 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0010 303- 01180 88.890 TON | 24. 00000 2133. 36| 27. 50000 2444, 48|
COVPACTED AGGREGATE, 53 | | |
0011 304- 07490 200.000 TON | 70. 00000 14000. 00| 110. 00000 22000. 00|
HVA PATCH NG TYPE B | | |
0012 401- 06264 LUMP| 6000. 00000 6000. 00|  12000. 00000 12000. 00|
PROFI LOGRAPH, HVA | | |
0013 401- 07334 27130.000 TON | 42.00000  1139460. 00| 60. 00000  1627800. 00|
QU QA-HWA, 3, 76, SURFACE, 9.5 mm, SMA | | |
0014 402- 07433 1714.100 TON | 70. 00000 119987. 00| 70. 00000 119987. 00|
HVA TYPE B, SURFACE | | [
0015 402- 07451 200. 000 TON | 34. 00000 6800. 00| 45. 00000 9000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0016 406- 05520 70.230 TON | 240. 00000 16855. 20| 176. 00000 12360. 48|
ASPHALT FOR TACK COAT | | |
0017 506- 06333 32.000 SYS | 130. 00000 4160. 00| 234. 00000 7488. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0018 601- 94689 4.000 EACH 2300. 00000 9200. 00| 2400. 00000 9600. 00|
GUARDRAI L END TREATMENT, CS | | |
0019 601-97774 2.000 EACH 900. 00000 1800. 00| 945. 00000 1890. 00|
I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PACGE : 280 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,117, 468. 04 ROUTE : 33
CALL ORDER . 280 CONTRACT I D : RS-26440-A COUNTI ES : ELKHART
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1120685 | (5) 35-0997978 [
| WALSH & KELLY | PHEND & BROMN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 720-01894 49. 000 EACH 600. 00000 29400. 00| 431. 43000 21140. 07|
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0021 720- 44000 110. 000 EACH 330. 00000 36300. 00| 352. 50000 38775. 00|
CASTI NG ADJUST TO GRADE | | [
0022 720- 45610 124.000 LFT | 240. 00000 29760. 00| 250. 00000 31000. 00|
STRUCTURE, CATCH BASI N, RECONSTRUCT | | |
0023 720- 99315 2.000 EACH 600. 00000 1200. 00| 260. 00000 520. 00|
CLEAN EXI STI NG CATCH BASI NS | | [
0024 801- 06203 30882.000 LFT | 0. 20000 6176. 40| 0. 25000 7720. 50|
TEMPORARY PAVEMENT MARKING 4 I N | | |
0025 801- 06207 30882. 000 LFT | 1. 10000 33970. 20| 1. 20000 37058. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 I N | | |
0026 801- 06640 102. 000 EACH 102. 00000 10404. 00| 136. 00000 13872. 00|
CONSTRUCTI ON SI GN, A | | |
0027 801-06775 LUWP| 60000. 00000 60000. 00| 55000. 00000 55000. 00|
MAI NTAI NI NG TRAFFI C | | |
0028 802-91122 1. 000 EACH 125. 00000 125. 00| 125. 00000 125. 00|
SI GN, GROUND MOUNTED, RESET | | |
0029 805-78470 26294.000 LFT | 0. 20000 5258. 80| 0. 20000 5258. 80|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0030 805- 78795 7962.000 LFT | 6. 50000 51753. 00| 6. 50000 51753. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0031 808- 03002 22500. 000 LFT | 0. 41000 9225. 00| 0. 45000 10125. 00|
LI NE, EPOXY, BROKEN, WH TE, 4 IN. | | [
0032 808-03631 32288.000 LFT | 0. 41000 13238. 08| 0. 42000 13560. 96|
LI NE, EPOXY, SOLID, WHI TE, 4 IN. | | |
0033 808- 03632 81500. 000 LFT | 0. 41000 33415. 00| 0. 41000 33415. 00|
LI NE, EPOXY, SCLID, YELLOW 4 IN. | | |
0034 808- 04767 150. 000 LFT | 6. 05000 907. 50| 6. 05000 907. 50|
LINE , EPOXY, SOLID, WHI TE, 12 IN., | | |
CROSSHATCH | | |
0035 808-04767 290. 000 LFT | 0. 51000 147. 90| 0. 51000 147. 90|
LINE , EPOXY, SOLID, WHITE, 5 IN | | |
0036 808-04767 210.000 LFT | 0. 51000 107. 10| 0. 51000 107. 10|
LINE , EPOXY, SCLID, YELLOWN 5 IN | | |
0037 808- 04896 10750. 000 LFT | 0. 41000 4407. 50| 0. 41000 4407. 50|
LI NE, EPOXY, BROKEN, YELLOWN 4 IN. | | |
0038 808- 05534 285.000 LFT | 0. 82000 233. 70| 0. 82000 233. 70|
LINE, EPOXY, SOLID, WHTE, 8 IN. | | |
0039 808-07310 531.000 LFT | 6. 05000 3212. 55| 6. 05000 3212. 55|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | [ |
YELLOWN CROSSHATCH, 12 IN | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PACGE : 280 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,117, 468. 04 ROUTE : 33
CALL ORDER . 280 CONTRACT I D : RS-26440-A COUNTI ES : ELKHART
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1120685 | (5) 35-0997978 [
| WALSH & KELLY | PHEND & BROMN, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 808- 74805 1757.000 LFT | 12. 00000 21084. 00| 12. 00000 21084. 00
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 I N | | |
0041 808- 74807 92. 000 EACH 93. 75000 8625. 00| 95. 00000 8740. 00|

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | [ |

0042 808- 74808 83.000 EACH 139. 15000 11549. 45| 140. 00000 11620. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) | | |

0043 808- 74809 3.000 EACH 853. 05000 2559. 15] 855. 00000 2565. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR I I I

0044 808- 75996 2502. 000 EACH 3. 05000 7631. 10| 3. 55000 8882. 10|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0045 808- 75998 2995.000 EACH 19. 40000 58103. 00| 19. 50000 58402. 50|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |

0046 808- 94455 1033.000 LFT | 3. 03000 3129. 99| 3. 03000 3129. 99
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
6 IN. | | |

0047 711-90648 LUMP|  140912. 98000 140912. 98]  148000. 00000 148000. 00|
TESTI NG AND MONI TORI NG EQUI PMENT | | |

SECTI ON TOTALS | $ 2,214, 756. 50| $ 2,807, 801. 32|

------------------------------------------ o m m e e e e o m e et e e e e e e e e e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 2,214, 756. 50 $ 2, 807, 801. 32|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 3, 365, 000. 00
CALL ORDER 600

LETTI NG DATE : 11/19/02 10:00 AM

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

B -26546-A

LAPORTE DI STRI CT
07/01/04 COVPLETI ON DATE

1 35-1035114
2 35-1582109
3  35-1128289

SUPERI OR CONSTRUCTI CN CO
KANKAKEE VALLEY CONSTRUCTI ON
BEATY CONSTRUCTI QN,

I NC.

DATE : 12/27/02
PAGE : 600 -1
ROUTE : JEFFERSON BOULEVARD
COUNTI ES : ST. JOSEPH
PROJECT(S) : 9971034
TOTAL % OVER
BI D LON BI D
$ 2,655, 221. 83 100. 0000%
$ 3,097, 037. 30 116. 6394%
$ 3,841, 102. 70 144. 6622%

| (1) 35-1035114
| SUPERI OR CONSTRUCTI ON CO

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[

0001 105- 06845 LUMP|  38000. 00000
CONSTRUCTI ON ENG NEERI NG |

0002 105- 07039 16.000 MOS | 1700. 00000
FI ELD OFFICE, B |

0003 110- 01001 LUMP|  135000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202- 01502 5.000 EACH| 225. 00000
LI GHT STANDARD, REMOVE |

0005 202- 02240 3265.000 SYS | 20. 00000
PAVEMVENT, REMOVE |

0006 202- 02278 1140.000 LFT | 4. 00000
CURB, CONCRETE, REMOVE |

0007 202- 07553 5940.000 CYS | 6. 35000
REGULATED MATERI ALS, REMOVE, TYPE Y |

0008 202- 07554 5940.000 CYS | 7. 95000
REGULATED MATERI ALS, TRANSPORT, TYPE Y |

0009 202- 07555 5940.000 CYS | 18. 00000
REGULATED MATERI ALS, DI SPOSE, TYPE Y |

0010 202-51328 LUVP|  383000. 00000
PRESENT STRUCTURE, REMOVE PORTI ONS |

0011 202-52710 1236.000 SYS | 6. 00000
S| DEWALK, CONCRETE, REMOVE |

0012 202- 60820 705.000 SYS | 7. 45000
SURFACE M LLI NG ASPHALT |

0013 202- 91707 7.000 EACH| 2000. 00000
LI GHT FI XTURE AND CONDUI T, REMOVE AND |
REPLACE [

0014 211- 07454 5539.000 CYS | 20. 00000

STRUCTURE BACKFI LL

I
AMOUNT]

38000.

27200.

135000.

1125.

65300.

4560.

37719.

47223.

106920.

383000.

7416.

5252.

14000.

110780.

| (2) 35-1582109

00|
00|
00|
25|

00|

| (3) 35-1128289

| KANKAKEE VALLEY CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC,
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

____________________________ o o e eeeeeeeoao oo

26195. 53000 26195.53% 12500. 00000 12500. 00

2433. 38000 38934.08I 1600. 00000 25600. 00

150000. 00000 150000.00I 192055. 00000 192055. 00

210. 00000 1050.00I 250. 00000 1250. 00

7.18000 23442.70I 10. 00000 32650. 00

4. 08000 4651.20I 2. 25000 2565. 00

10. 00000 59400.00I 6. 00000 35640. 00

10. 00000 59400.00I 8. 00000 47520. 00

20. 00000 118800.00I 34. 00000 201960. 00

292882. 87000 292882.87I 476623. 00000 476623. 00

3. 57000 4412.52I 3. 00000 3708. 00

4. 40000 3102.00I 9. 00000 6345. 00

80. 00000 560.00I 100. 00000 700. 00

|
20. 00000 110780.00I 16. 00000 88624. 00

00|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PAGE : 600 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 365, 000. 00 ROUTE : JEFFERSON BOULEVARD
CALL ORDER . 600 CONTRACT ID : B -26546-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1582109 | (3) 35-1128289
| SUPERI OR CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 402-07450 121.000 TON | 65. 00000 7865. 00| 76. 00000 9196. 00| 80. 00000 9680. 00
HVA, TYPE A, WEDGE AND LEVEL | |
0016 406- 05521 1620. 000 SYS | 0. 01000 16. 20| 0. 03000 48. 60| 0. 04000 64. 80
ASPHALT FOR TACK COAT | | [
0017 502- 06327 3265.000 SYS | 60. 00000 195900. 00| 48. 23000 157470. 95| 50. 00000 163250. 00
PCCP, 10 IN. , RElI NFORCED | | [
0018 602- 06639 820.000 LFT | 35. 00000 28700. 00| 32. 04000 26272. 80| 35. 00000 28700. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 604-01920 15.500 SYS | 53. 45000 828. 48| 168. 22000 2607. 41| 225. 00000 3487. 50
CONCRETE PAVERS | | [
0020 604- 06070 973.000 SYS | 18. 90000 18389. 70| 28. 04000 27282. 92| 19. 50000 18973. 50
S| DEWALK, CONCRETE | | [
0021 605- 06090 1140.000 LFT | 17. 50000 19950. 00| 18. 89000 21534. 60| 14. 00000 15960. 00
CURB, | NTEGRAL, CONCRETE | | |
0022 605-06120 368.000 LFT | 22. 20000 8169. 60| 19. 88000 7315. 84| 28. 50000 10488. 00
CURB, CONCRETE | | [
0023 621- 06570 14.000 CYS | 22.00000 308. 00| 13. 72000 192. 08| 56. 00000 784. 00
TOP SO L | [ |
0024 621-06574 103.000 SYS | 4. 00000 412. 00| 19. 40000 1998. 20| 22.00000 2266. 00
SODDI NG | | |
0025 622- 05654 87.000 EACH| 30. 55000 2657. 85| 26. 50000 2305. 50| 34. 00000 2958. 00
PLANT, PERENNI AL | | [
0026 702-51005 252.000 CYS | 180. 00000 45360. 00| 170. 00000 42840. 00| 350. 00000 88200. 00
CONCRETE, A, SUBSTRUCTURE | | [
0027 702-51090 924.000 LBS | 10. 00000 9240. 00| 10. 43000 9637. 32| 55. 00000 50820. 00
BRONZE PLATES | | |
0028 702-51110 1932. 000 LBS | 3. 00000 5796. 00| 1. 89000 3651. 48| 2. 00000 3864. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0029 702-51863 5836. 000 EACH| 8. 25000 48147. 00| 3. 00000 17508. 00| 9. 25000 53983. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-51030 27518. 000 LBS | 0. 75000 20638. 50| 0. 68000 18712. 24| 0. 80000 22014. 40
REI NFORCI NG STEEL | | |
0031 703-51032 76788.000 LBS | 0. 80000 61430. 40| 0. 76000 58358. 88| 0. 90000 69109. 20
REI NFORCI NG STEEL, EPOXY CQATED | |
0032 704-51002 688. 000 CYS | 710. 00000 488480. 00| 1230. 00000 846240. 00| 1400. 00000 963200. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0033 706-51025 1062. 000 LFT | 105. 00000 111510. 00| 225. 10000 239056. 20| 155. 00000 164610. 00
CONCRETE, C, RAILING | | |
0034 708-51813 5567. 000 SFT | 28. 00000 155876. 00| 55. 43000 308578. 81| 55. 00000 306185. 00
PNEUVATI CALLY PLACED MORTAR | | |
0035 708-51814 4500. 000 SFT | 4. 00000 18000. 00| 4. 00000 18000. 00| 4. 25000 19125. 00

WELDED STEEL W RE FABRI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PAGE : 600 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 365, 000. 00 ROUTE : JEFFERSON BOULEVARD
CALL ORDER . 600 CONTRACT ID : B -26546-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1582109 | (3) 35-1128289
| SUPERI OR CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 709-51821 LUWP| 8280. 00000 8280. 00| 10001. 45000 10001. 45| 11500. 00000 11500. 00
SURFACE SEAL | | |
0037 711-51114 32.000 EACH 85. 00000 2720. 00| 15. 61000 499. 52| 35. 00000 1120. 00
ANCHOR BOLT, AR22 | | |
0038 714-96642 LUWP|  100000. 00000 100000. 00| 100000. 00000 100000. 00| 400000. 00000 400000. 00
TEMPORARY RETAI NI NG WALL | | |
0039 715- 04629 2.000 EACH 1200. 00000 2400. 00| 158. 72000 317. 44| 500. 00000 1000. 00
PI PE , BLIND FLANGE | | [
0040 720-04721 1.000 EACH| 6500. 00000 6500. 00| 7098. 68000 7098. 68| 5500. 00000 5500. 00
MANHOLE, K , MODI FI ED | | [
0041 727-90308 1018.000 LFT | 34. 00000 34612. 00| 34. 00000 34612. 00| 36. 00000 36648. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0042 727-90309 200.000 GAL | 69. 00000 13800. 00| 59. 00000 11800. 00| 70. 00000 14000. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | [
0043 727-93560 LUWP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | | [
0044 728-98377 LUVP| 78880. 00000 78880. 00| 78880. 78000 78880. 78| 80000. 00000 80000. 00
MASONRY COATI NG | | [
0047 732-96670 684.000 LFT | 62. 00000 42408. 00| 33. 67000 23030. 28| 24. 00000 16416. 00
WATER MAIN, DUCTILE IRON, 12 IN. | |
0048 801- 06203 2240.000 LFT | 0. 20000 448. 00| 0. 20000 448. 00| 0. 21000 470. 40
TEMPORARY PAVEMENT MARKING 4 I N | |
0049 801- 06207 9475.000 LFT | 0. 75000 7106. 25| 0. 80000 7580. 00| 0. 80000 7580. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0050 801- 06606 7.000 EACH 98. 00000 686. 00| 210. 00000 1470. 00| 100. 00000 700. 00
BARRI CADE, |11B | | [
0051 801- 06625 10. 000 EACH 56. 00000 560. 00| 60. 00000 600. 00| 60. 00000 600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 22.000 EACH 102. 00000 2244. 00| 150. 00000 3300. 00| 105. 00000 2310. 00
CONSTRUCTI ON SI GN, A | | |
0053 801- 06645 6.000 EACH 39. 00000 234. 00| 35. 00000 210. 00| 45, 00000 270. 00
CONSTRUCTI ON SI G\, B | | |
0054 801-06710 720. 000 DAY | 10. 00000 7200. 00| 14. 00000 10080. 00| 20. 00000 14400. 00
FLASHI NG ARROW S| GN | | |
0055 801-06775 LUWP| 5490. 00000 5490. 00| 13302. 74000 13302. 74| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 805-01652 4176.000 LFT | 0. 85000 3549. 60| 1. 30000 5428. 80| 1. 40000 5846. 40
WRE, NO 4 COPPER, IN CONDU T, BRIDCGE, | | |
1/cC | | |
0057 805- 04607 6000. 000 LFT | 10. 00000 60000. 00| 4. 90000 29400. 00| 3. 00000 18000. 00

CONDUI T, PVC, 5 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/27/02
PACGE : 600 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 365, 000. 00 ROUTE : JEFFERSON BOULEVARD
CALL ORDER . 600 CONTRACT ID : B -26546-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1582109 | (3) 35-1128289

| SUPERI OR CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0058 805- 06592 205.000 LFT | 9. 00000 1845. 00| 9. 20000 1886. 00| 10. 00000 2050. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |

0059 805- 06595 1044.000 LFT | 6. 00000 6264. 00| 4. 50000 4698. 00| 6. 00000 6264. 00
CONDU T, PVC, 2 IN | | [

0060 805- 86920 18.000 EACH 15. 00000 270. 00| 24. 10000 433. 80| 28. 00000 504. 00
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED [ | |

0061 805- 86925 8.000 EACH 18. 00000 144. 00| 13. 10000 104. 80| 15. 00000 120. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0062 805- 86930 16.000 EACH 20. 00000 320. 00| 25. 00000 400. 00| 30. 00000 480. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0063 805- 86935 8.000 EACH 22. 00000 176. 00| 15. 70000 125. 60| 20. 00000 160. 00
I NSULATI NG LI NK, WATERPROOFED | |

0064 805- 98336 205.000 LFT | 3. 20000 656. 00| 3. 80000 779. 00 4.50000 922. 50

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUI T, 4 1/C | | |

0065 807- 02191 2.000 EACH 500. 00000 1000. 00| 550. 00000 1100. 00| 600. 00000 1200. 00
HANDHOLE, LI GHTI NG | | |

0066 807- 03950 8.000 EACH 2500. 00000 20000. 00| 3250. 00000 26000. 00| 3500. 00000 28000. 00
LUM NAI RE, ORNANENTAL | | |

0067 807- 86910 8.000 EACH 25. 00000 200. 00| 22. 90000 183. 20| 25. 00000 200. 00
CONNECTOR KI T,  UNFUSED | | |

0068 807- 86915 8.000 EACH 25. 00000 200. 00| 28. 90000 231. 20| 32. 00000 256. 00
CONNECTOR KI T, FUSED | | |

0069 808- 03002 790.000 LFT | 1. 40000 1106. 00| 0. 75000 592. 50| 0. 80000 632. 00
LINE, EPOXY, BROKEN, WHITE, 4 IN | | |

0070 808- 03631 1480. 000 LFT | 1. 40000 2072. 00| 0. 75000 1110. 00| 0. 80000 1184. 00
LINE, EPOXY, SOCLID, WHITE, 4 IN. | | |

0071 808- 03632 2540.000 LFT | 1. 40000 3556. 00| 0. 75000 1905. 00| 0. 80000 2032. 00
LINE, EPOXY, SOLID, YELLOW 4 IN. | |

0072 808- 06716 1500. 000 LFT | 0. 40000 600. 00| 1. 25000 1875. 00| 1. 25000 1875. 00
LI NE, REMOVE | | |

0073 732- 01525 2.000 EACH 197. 50000 395. 00| 256. 67000 513. 34| 200. 00000 400. 00
VALVE BOX , CAST | RON | | |

0074 732- 03063 2.000 EACH 2065. 00000 4130. 00| 310. 72000 621. 44| 4000. 00000 8000. 00
TAPPI NG SLEEVE AND VALVE, 12 IN X 12 | | |
I'N. | | |

SECTI ON TOTALS | $ 2, 655,221. 83| $ 3,097, 037. 30| $ 3,841,102.70
------------------------------------------ B S

CONTRACT TOTALS [ $ 2,655,221. 83| $ 3,097, 037. 30| $ 3,841,102.70







